
Question Answer

1

Should the price on the Proposal Form be the total 
project cost
before any incentives are applied (i.e., gross, not net of 
incentives)?

Correct, bid total should be without inclusion of incentives. Any 
incentives received will be assigned to the customer (NPSD) and 
used by NPSD towards payment of the selected vendor for the 
cost of the project.

2

Who will be the payee on the Rhode Island Energy 
incentive: the North
Providence School Department, or will the incentive be 
assigned to the
awarded contractor? NPSD will be the payee.

3

If the final incentive paid by Rhode Island Energy is less 
than the
pre-approved amount for reasons outside the 
contractor's control (for
example, quantity changes identified during the pre-
construction
verification in Section 3.8), will the School Department 
pay the
difference so that the contract price remains whole?

Any changes to the total project quantities or costs shall be 
addressed and approved on an individual basis in a change order 
at that time.

4

What is the expected payment schedule, i.e., progress 
payments from
the School Department, and timing of the incentive 
portion relative to
Rhode Island Energy's post-installation inspection?

The incentive portion of the payment will be made after incentive 
payment has been received by NPSD from Rhode Island Energy. 
This would be after a final post-inspection by Rhode Island 
Energy.

5 Alternate for consideration - Question 5 Tab 2 This alternate submittal is approved

For any approved alternates that are used and consequently expose 
more of the ceiling than the base fixtures - the bidder shall be 
responsible for carrying any potential additional costs relating to 
surface restoration as a result of the use of alternate fixtures.

6 IKIO Lighting  - Alternate Fixture request This alternate submittal is approved.

Submittal packet linked here: https://drive.google.com/file/d/1vMa-
IxBpgoWhBRk-FZHsDgQMJED90pq6/view?usp=drive_link.   For any 
approved alternates that are used and consequently expose more of the 
ceiling than the base fixtures - the bidder shall be responsible for 
carrying any potential additional costs relating to surface restoration as 
a result of the use of alternate fixtures.

7
will there be an allowance for ceiling tiles that may need to be 
replaced during the installation?

Yes, carry a [$5,000]  allowance for ceiling tile replacement in 
your bid.

8 Maxlite - Alternate Fixture Request - See Tab 3 This alternate submittal is approved.

For any approved alternates that are used and consequently expose 
more of the ceiling than the base fixtures - the bidder shall be 
responsible for carrying any potential additional costs relating to 
surface restoration as a result of the use of alternate fixtures.



9

Are the same alternate manufacturer sets as detailed in 
the original bid Q&A
response addendum still approved for this Re-bid ? See 
suggested alternates below. Yes, all previously approved alternates are approved again here.

10

Conβirming total base bid pricing submittals will NOT 
include value of any potential
RI Energy incentives? Correct, see response to Question 1.

11

It appears the Attachment A – Fixture Schedule and 
Attachment B – Installation Schedule were the original 
schedules. However, in the first bid, these schedules 
were adjusted (V2; 8-14-26). Can you confirm if the 
following items are still correct for the re-bid?

    Birchwood dimmer switches to include are 28
    Ricci dimmer switches to include are 32
    The library at Birchwood Middle School is removed 
from the bid scope; therefore, only (212) of Type C 
fixtures and (174) Type D fixtures are needed.

Correct. Updated, corrected attachments should be provided as 
addenda.

12

Are the prior approved alternate fixture packages still 
approved?  These were IKIO Lighting, ESI Lighting, 
Maxlite, and Silvair lighting controls. Yes, all previously approved alternates are approved again here.


